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Article 1
DEFINITIONS

Whenever the following terms, or pronouns in place of them, are used in the Agreement, the intent and
meaning shall be interpreted as follows:

A.

B.

DCM: The Technical Staff of the Alabama Division of Construction Management.

BUDGET or PROJECT BUDGET: The amount that is available to and allocated by the Owner for
the Cost of the Work as defined in Article 8. It is stated in the Agreement form whether the Budget
is fixed or is tentative pending development of design and cost estimates by the Architect. If the
Budget is tentative, it shall be validated by the Architect or, based on the Architect’s estimate(s),
mutually adjusted by the Owner and Architect prior to advertising the Project for bids.

SDE: The Alabama State Department of Education. The SDE is represented by the State School
Architect with respect to the Agreement. References to “SDE” are not applicable if the Project does
not involve a fully locally-funded County or City Public School project.

CONSTRUCTION REQUIREMENTS FOR COUNTY AND CITY PUBLIC SCHOOLS;
PROJECTS TOTALLY FUNDED WITH LOCAL FUNDS AND SUBMITTAL OF ALL
PLANS AND SPECIFICATIONS (originally published by SDE as Bulletin 1983, Number 26):
Requirements as currently published by SDE and available on the SDE State School Architect’s
webpage www.alsde.edu/sec/sarch/Pages/home.aspx as of the date of the Agreement. References to
“Bulletin 1983 No. 26” or “SDE’s Construction Requirements for County and City Public Schools”
are not applicable if the Project does not involve a fully locally-funded County or City Public School
project.

CONTRACTOR: The Contractor is the person or persons, firm, partnership, joint venture,
association, corporation, cooperative, limited liability company, or other legal entity to whom the

Page 1 of 34


http://www.alsde.edu/sec/sarch/Pages/home.aspx

DCM Form B-2A
Revised February 2024

Owner awards a Construction Contract for all or a part of the Work covered by the Agreement. The
term “Contractor” is used in the Agreement as if singular in number.

GENERAL CONDITIONS of the CONTRACT: DCM Form C-8 currently published for
incorporation into DCM construction contracting documents.

MANUAL of PROCEDURES: The “Manual of Procedures of the Alabama Division of
Construction Management” currently published as of the date of the Agreement.

TERMS defined in the current edition of the General Conditions of the Contract (DCM Form C-8)
shall have the same meaning when used in the Agreement.

Article 2
RELATIONSHIP and RESPONSIBILITIES of the PARTIES

RELATIONSHIP of OWNER and ARCHITECT

The Architect is an independent contractor providing professional services to the Owner and not an
agent or employee of the Owner and is not entitled to receive merit system or other employee
benefits from the Owner.

OWNER’S RESPONSIBILITIES

(1) Contracting Documents: The Owner shall promptly inform the Architect of the source or
sources of Project funding (state, local, federal, etc.) or of special requirements or regulations of the
Owner which will require supplementation of DCM’s standard construction contracting documents,
forms, or reporting.

(2) Owner’s Planning Program. As used in the Agreement, the term “Planning Program” shall
mean a written description of the Project objectives, including intended use of facilities and site,
design constraints and criteria, physical parameters, space requirements and relationships, and any
requirements for special equipment, systems, or materials. The Owner shall furnish its Program to
the Architect.

(3) Project Schedule. If not agreed between the parties upon executing the Agreement, the
Owner will promptly establish its desired or required Date of Substantial Completion of the Project.
The Owner will consider the Architect’s reasonable recommendations regarding Project schedule to
facilitate the orderly performance of the services required under the Agreement and the cost-
effective execution of the Work.

(4) Owner’s Representative. The Owner will designate an Owner’s Representative through
whom the Architect shall communicate regarding the Project. The Owner will state the extent to
which this representative is authorized to act on behalf of the Owner with respect to the Project. In
response to documents, questions, or recommendations submitted by the Architect, the Owner’s
Representative will render decisions, directions, and answers, or obtain them from the Owner, in a
timely manner to avoid unreasonable delay in the orderly and sequential progress of the Architect’s
services or performance of the Work by the Contractor.
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(5) Preparatory Surveys, Tests, and Consultants. Unless otherwise stipulated in the Special
Provisions of the Agreement, the Owner shall either furnish or reimburse the Architect pursuant to
Article 6, Reimbursable Expenses, for obtaining surveys, tests, and consultants to the extent they are
reasonably required and requested by the Architect for the preparation of Drawings and
Specifications of the Work. The Architect shall be entitled to rely upon the accuracy and
completeness of information obtained from such preparatory surveys, tests, and consultants, but shall
promptly notify the Owner in writing of any significant errors, omissions, or inconsistencies in the
information recognized by the Architect. If the Owner instructs the Architect to obtain these
services as Reimbursable Expenses, the Owner shall determine or approve the provider(s) and the
prices, terms, and conditions of the agreements and shall be responsible to the Architect for the
information obtained therefrom. Such preparatory surveys, tests, and consultants shall include the
following:
(a) A complete and accurate survey of the building site, giving the grades and lines of streets,
pavements, and adjoining properties; the rights, restrictions, easements, boundaries, and
contours of the building site; existing utilities, and full information as to sewer, water, gas and
electrical services; and legal description of the property.
(b) The services of geotechnical engineers, testing laboratories, and other consultants to
provide professional evaluations and recommendations pertaining to conditions of the site and
existing improvements, including, but are not limited to, tests and surveys required to ascertain
and address surface and subsurface conditions, structural integrity of existing structures, the
presence of Existing Hazardous Materials, and environmental issues.

(6) In-progress Inspections, Tests, and Consultants. Unless otherwise stipulated in the Special
Provisions of the Agreement, the Owner shall either furnish or reimburse the Architect pursuant to
Article 6, Reimbursable Expenses for obtaining the following inspections, tests, and consultants
during or following the Contractor’s performance of the Work:
(a) The services of independent, professional testing firms and laboratories to perform tests
and evaluations that are stipulated in the Contract Documents to be furnished by the Owner,
such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests
for hazardous materials.
(b) Inspections, tests, demonstrations, or approvals that are in addition to the Specified
Inspections of the Contract Documents and that are reasonably recommended by the Architect,
desired by the Owner, or determined necessary by public authorities having jurisdiction to
verify that the Contractor’s in-progress and completed Work is in conformance with the
Contract Documents.
If the Owner instructs the Architect to obtain these services as Reimbursable Expenses, the Owner
shall determine or approve the provider(s) and the prices, terms, and conditions of the agreements
and shall be responsible to the Architect for the information obtained therefrom.

(7) Hazardous Materials. Unless otherwise provided in the Special Provisions of the Agreement,
the Owner shall have responsibility for the presence and abatement of Existing Hazardous Materials
that may be discovered at the Project site. If, at any time, the Owner has reason to believe that
Existing Hazardous Materials are present at the Project site, or the Architect reasonably recommends
that the Owner ascertains whether Existing Hazardous Materials are present at the Project site, or the
Contractor encounters a suspected Existing Hazardous Material, the Owner shall obtain the services
of an independent laboratory or professional consultant, appropriately licensed and qualified, to
identify Hazardous Materials requiring abatement and to certify after their abatement that they have
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been rendered harmless. Any abatement of Existing Hazardous Materials will be the responsibility
of the Owner. The Owner will advise the Architect and Contractor in writing of the persons or
entities who will determine the nature of the suspected material and those who will, if necessary,
perform the abatement. The Owner will not employ persons or entities to perform these services to
whom the Architect or Contractor has reasonable objection.

(8) Priority of Alternates. If bid alternates are to be used, the order in which they shall be listed
in the Proposal Form and cumulatively considered for determination of the lowest bidder shall be
determined by the Owner after consulting with the Architect.

(9) Advertisement for Bids. The Owner is responsible for the cost of publishing the
Advertisement for Bids, but the Architect shall prepare it and arrange for its publication. The
Architect shall obtain the Owner’s approval regarding the number of newspapers in which the
advertisement is to be published.

(10) Advertisement of Completion. If the Contract Sum is $100,000 or less, the Owner is
responsible for publishing the Advertisement of Completion of the Construction Contract. If the
Contract Sum is greater than $100,000, the Contractor is responsible for preparing and publishing
the Advertisement of Completion of the Construction Contract.

(11) Determination of Lowest Responsible and Responsive Bidder. After receiving the
Architect’s certified Tabulation of Bids and recommendations, the Owner is responsible for the final
determination of the lowest responsible and responsive bidder to whom the Construction Contract is
awarded.

(12) Legal, Accounting, and Insurance Counseling. The Owner shall furnish all legal,
accounting, and insurance counseling services required to protect the Owner’s interests and meet its
needs pertaining to the Project, including any auditing service.

(13) Access to the Work. The Owner shall insure that the Architect will have access to the Work
whenever it is in preparation or progress.

(14) Notification of Errors. The Owner shall promptly notify the Architect in writing if the Owner
becomes aware of any fault or defect in the Project, including any significant errors, omissions, or
inconsistencies in the Drawings, Specifications, other Contract Documents, or instructions and
information issued to the Contractor by the Architect.

ARCHITECT’S RESPONSIBILITIES

(1) Manual of Procedures and SDE’s Construction Requirements for County and City
Public Schools. In performing the services required by the Agreement the Architect shall adhere to
the applicable procedures of the Manual of Procedures, and SDE’s Construction Requirements for
County and City Public Schools (see Article 1 Definitions for applicability), utilizing the applicable
DCM uniform documents and standard forms.

(2) Standard of Performance. The Architect shall perform the services of the Agreement with
reasonable care and competence, applying the technical knowledge and skill which is ordinarily
applied by architects of good standing with the Alabama Board for Registration of Architects (in the
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case of Engineers, the State Board of Licensure for Professional Engineers and Land Surveyors).
The performance of these services shall be consistent with the Conditions of the Construction
Contract, and in such a timely manner as will facilitate the orderly progress of the Project. (See
Article 11 for the agreed design schedule.)

(3) Full Professional Team. For the performance of the services required by the Agreement the
Architect will employ the services of consulting engineers so as to provide a full professional team
as dictated by the disciplines of architectural and engineering design involved in the Work. (See
Article 10, Engineering Services.)

(4) Quality of Documents. In preparing the Drawings and Specifications and other Contract
Documents, the Architect shall endeavor to:
(a) review and comply with laws, codes, and regulations applicable to the design,
incorporating requirements imposed by governmental authorities having jurisdiction over the
Project;
(b) consider and advise the Owner of the comparative values of alternative materials, building
systems and equipment relative to construction, maintenance, and life-cycle costs to achieve a
design that is appropriate for the Owner’s Program and suitable for the Project Budget; and
(¢) coordinate the documents prepared by the Architect and the Architect’s consultants,
including checking the compatibility of specified equipment and systems with spaces provided
for them.

(5) Sole Source Specifications. In preparing the Drawings and Specifications the Architect shall
not specify the use of any sole source materials, products, systems, or services in violation of § 39-2-
2(f), Code of Alabama, 1975 as amended.

(6) Contflicts of Interests. Except with the Owner’s knowledge and consent, the Architect shall
not engage in any activity, enter into other agreements, accept any employment, interest, or
contribution, or specify any material, product, or system that would, or would appear to, create a
conflict of interests compromising the Architect’s professional judgement with respect to this
Project.

(7) Notification and Correction of Errors. The Architect shall provide prompt written notice to
the Owner and Contractor if the Architect becomes aware of any fault or defect in the Project,
including any errors, omissions, or inconsistencies in the Drawings, Specifications, other Contract
Documents or instructions and information issued to the Contractor by the Architect. At no cost to
the Owner, the Architect will correct errors, omissions, or inconsistencies found in the Drawings,
Specifications, or other Contract Documents.

Article 3
BASIC SERVICES

The Agreement includes Basic Services A, B, C, D, and E unless stated otherwise in the Special
Provisions of the Agreement, and the Architect agrees to perform these professional services as they are
defined below:
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A. SCHEMATIC DESIGN PHASE (Service A)

(1) Preliminary Evaluation. The Architect shall provide preliminary evaluation of the Owner’s
Program, Project schedule, Project site, Budgeted Cost of the Work, and available surveys, tests, and
reports to ascertain that each is consistent and comparable with the others and the requirements of
the Project. If the Architect detects any inconsistencies or incompatibilities among the documents
and information provided by the Owner, the Architect shall promptly recommend reasonable
adjustments.

(2) Schematic Drawings and Specifications. Based on the Owner’s Program, Project schedule
and delivery method, Project site, Budgeted Cost of the Work, and preparatory surveys, tests, and
consultants’ reports, and any agreed adjustments thereto, the Architect shall prepare schematic
drawings and other documents as prescribed in the Manual of Procedures, and SDE’s Construction
Requirements for County and City Public Schools (see Article 1 Definitions for applicability), for
Schematic Plan Submittal.

(3) Submit for Approval. The Architect shall submit the schematic design documents for the
approval of the Owner, DCM, and SDE. The schematic design documents approved by the Owner
shall constitute the Approved Project Program which can then be revised only by written agreement
of the Architect and Owner.

B. PRELIMINARY DESIGN PHASE (Service B)

(1) Preliminary Drawings and Specifications. Based upon the schematic design documents
approved by the Owner, DCM, and SDE and any adjustments then authorized by the Owner in
budgeted Cost of the Work, Program, Project Schedule or delivery method, the Architect shall
prepare preliminary drawings, outline specifications, and other documents as prescribed in the
Manual of Procedures, and SDE’s Construction Requirements for County and City Public Schools
(see Article 1 Definitions for applicability), for Preliminary Plan Submittal.

(2) Submit for Approval. The Architect shall submit the preliminary design documents for the
approval of the Owner, DCM, and SDE.

(3) Estimate of the Cost of the Work. The Architect shall prepare and submit at the time of
preliminary design documents submittal, an estimate of the Cost of the Work to the Owner (for
approval) and to the DCM Project Architect, if assigned. The Architect shall have the discretion of
determining the estimating method(s) and detail, but the estimate shall accommodate traceable,
supportable revisions as may become required pursuant to Article 3.C(3).

C. FINAL DESIGN PHASE (Service C)

(1) Authorization. The Owner’s approval of the Architect’s estimate of the Cost of the Work and
the preliminary drawings and outline specifications and DCM’s and SDE’s approval of the
Preliminary Plan Submittal will constitute authority for the Architect to proceed with the completion
of final plans and specifications.

(2) Final Drawings and Specifications. The Architect shall prepare final Drawings and
Specifications as prescribed in the Manual of Procedures, and SDE’s Construction Requirements for
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County and City Public Schools (see Article 1 Definitions for applicability), for Final Plan
Submittal.

(3) Changes in Design or Costs. If during the preparation of the Final Drawings and
Specifications, unforeseen conditions should arise or the Owner requires changes from the approved
preliminary Drawings and Specifications and such conditions or changes would affect the Cost of
the Work or Project schedule, or could require changing the Approved Project Program to maintain
budget, the Architect shall notify the Owner and the DCM Project Architect, if assigned, in writing
immediately. The Architect shall submit to the Owner and to the DCM Project Architect, if
assigned, a revised estimate of the affected Cost of the Work and/or Project schedule. Resulting
agreements to revise the budgeted Cost of the Work and/or Project schedule shall be confirmed
through an Amendment to the Agreement. Owner requested revisions to Owner-approved Drawings
or Specifications may be subject to Article 5, Extra Services.

(4) Submit for Approval. The Architect shall submit the final Drawings and Specifications for
the approval of the Owner, DCM, SDE, and other approving authorities.

(5) Bid Over-runs. If the lowest responsible and responsive bid received by the Owner for the
Work is greater than the budgeted Cost of the Work, the Architect will, upon instructions from the
Owner, make revisions to the Drawings and Specifications, consistent with the Approved Project
Program, as may be necessary to re-bid the Work within the budgeted Cost of the Work, or a higher
amount as may be authorized by the Owner. The Owner will cooperate with the Architect in
revising the scope and quality of the Work as necessary to reduce the Cost of the Work.
Compensation for such revision of the Drawings and Specifications shall be determined as follows:
(a) If the bid over-run is not greater than 10% of the budgeted Cost of the Work, the Architect
will be compensated under Article 5, or as otherwise agreed, for revising the Drawings and
Specifications.
(b) If the bid over-run is greater than 10% of the budgeted Cost of the Work and (i) the Owner
has received bids for the Work within 90 days after final approval of the Drawings and
Specifications and (ii) the reason that the over-run exceeds 10% of the budgeted Cost of the
Work is not attributable to a unique or unexpected market condition which the Architect would
not have reasonably contemplated in its estimates, the Architect will revise the Drawings and
Specifications to conform to the budgeted Cost of the Work, or a higher amount authorized by
the Owner, at no cost to the Owner.

CONSTRUCTION CONTRACT PROCUREMENT (Service D)

After obtaining approval of the final Drawings and Specifications from the Owner, DCM, SDE, and
other approving authorities and incorporating their review comments into the Drawings and
Specifications, the Architect shall assist the Owner in procuring a Construction Contract for the
Work.

(1) Advertisement for Bids. The Architect shall prepare the Advertisement for Bids, consult
with the Owner regarding the number of locations in which it is to be published, and have it
appropriately published. The Owner will either pay for the publication directly to the publisher(s) or
reimburse the Architect for publication pursuant to Article 6, Reimbursable Expenses.

(2) Distribution of Bid Documents. The Architect shall furnish and distribute Bid Documents
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(Drawings and Project Manuals which shall also be the Contract Documents) to prospective bidders
in accordance with the Advertisement for Bids and the Manual of Procedures.

(a) Bid Document Deposit. The Architect shall distribute sets of Bid Documents to bidders
upon receipt of a deposit for each set. The amount of the deposit shall be determined by the
Owner with the Architect’s assistance, but, as prescribed by Title 39, Code of Alabama, 1975
as amended, the deposit shall not exceed twice the cost of printing, reproduction, handling, and
distribution of each set.
(b) Distribution and Refund of Deposits. Two sets of Bid Documents shall be provided to
General Contractor bidders upon receipt of the deposit and the deposit shall be refunded in full
for each set returned in reusable condition within ten days after bid opening. Additional sets
for General Contractor bidders and sets for subcontractors, vendors, and dealers shall be
provided upon receipt of the deposit and the deposit shall be refunded, less the cost of printing,
reproduction, handling, and distribution, for each set returned in reusable condition within ten
days after bid opening. All refunds due shall be paid within twenty days after opening of bids.
Building exchanges and similar agencies may be provided Bid Documents without charge.
(¢) Reimbursement. The Architect shall furnish sets of Bid Documents in sufficient number
for bidding and prosecuting the Work upon award of a Construction Contract, but shall not
furnish more than 25 sets without reimbursement for cost of printing, reproduction, handling,
and distribution of each additional set. If additional sets are required, or authorized by the
Owner, the Owner will reimburse the Architect, as a Reimbursable Expense, for the cost of
printing, reproducing, handling, and distributing those sets in excess of 25 and for which these
expenses were not paid by the recipient. The Owner’s payment for additional Bid Documents
shall be based upon:

.1 the Architect’s certified tabulation showing the number of sets reproduced, their

disposition, and any payments received therefor, and

.2 rates not exceeding those commercially available in the Architect’s locale.

(3) Pre-bid Conference. If the Owner and Architect agree that a pre-bid conference will be
advantageous to the Project, the Architect shall organize and conduct a pre-bid conference for
prospective bidders. If pre-bid conference attendance is to be a prerequisite to bidding, the Architect
shall state this fact in the Advertisement for Bids.

(4) Addenda. The Architect shall review and approve, or take other appropriate action upon,
requests for substitutions submitted in accordance with the procedures for “Pre-bid Approval”
prescribed in the Instructions to Bidders and prepare responses to questions from prospective bidders
pertaining to the Drawings, Specifications, and other Contract Documents. All addenda when
published must be submitted to DCM for review to confirm compliance with the State Building
Code. Written response by the Technical Staff to these submittals will be made. The Architect shall
prepare and distribute in a timely manner addenda to all prospective bidders identifying approved
substitutions and providing clarifications and interpretations of the Contract Documents. All
addenda must be approved by DCM before a construction contract will be reviewed.

(5) Opening of Bids. The Architect shall participate in or, at the Owner’s request, shall conduct
the opening of the bids.

(6) Tabulation of Bids. The Architect shall prepare a certified Tabulation of Bids and
recommendations for award in accordance with the Manual of Procedures and furnish a copy to the
Owner, DCM, and SDE.
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(7) Preparation of Construction Contract. The Architect shall prepare the Construction
Contract for acceptance and execution by the Contractor and Owner, delivering the Construction
Contract with required bond forms for the Contractor’s execution first. Upon receipt of the executed
Construction Contract with bonds, evidence of required insurance, and other required attachments (if
any) from the Contractor, the Architect shall verify that the documents are accurate, complete, and in
order and then forward them to the Owner for appropriate approvals and execution.

CONSTRUCTION CONTRACT ADMINISTRATION (Service E)

The Architect shall perform Construction Contract Administration consistent with the General
Conditions of the Contract and in accordance with the applicable Manual of Procedures or SDE’s
Construction Requirements for County and City Public Schools (see Article 1 Definitions for
applicability), using and preparing all standard forms and uniform documents prescribed therein.

(1) Representative of the Owner. The Architect will be a representative of the Owner during
construction and in this capacity will endeavor to:
(a) guard the Owner against variances from the requirements of the Contract Documents by the
Contractor,
(b) require the Contractor to complete the Work within the time specified in the Construction
Contract or subsequently extended by the Owner,
(¢) and guard the Owner against Defective Work. The Architect will advise and consult with
the Owner regarding the performance and progress of the Contractor and regarding solutions to
conditions or problems that may arise out of the design or construction. The Architect shall
have authority to act on behalf of the Owner to the extent provided in the General Conditions
of the Contract, which may only be modified in writing.

(2) Limitation of Responsibilities. The Architect does not guarantee the performance of the
Contractor. The Architect shall not be responsible for or liable to the Owner, Contractor, or others
for:
(a) supervising or coordinating the Contractor’s performance of the Work, the Contractor’s
Construction Methods, or the safe execution of the Work, unless the Contract Documents give
other specific instructions concerning these matters;
(b) acts or omissions of the Contractor, Subcontractors, or their agents or employees or any
persons or entities performing portions of the Work, or
(¢) the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents; however, it shall be a requirement of this Agreement that the Architect
notify the Owner and Contractor of any Defective Work observed by the Architect.

(3) Interpretations and Decisions.

(a) In response to questions from the Contractor or Owner about the Contract Documents, or
as the Architect deems appropriate, the Architect shall provide interpretations and clarifications
of the Contract Documents that are consistent with the intent of and reasonably inferable from
the Contract Documents. Interpretations and clarifications shall be in the form of written
explanations or directions and/or supplementary details or drawings, whichever is required to
complete, explain or make definite any of the provisions of the Drawings and Specifications
and give them due effect.

(b) The Architect shall respond to questions about the Contract Documents in a timely manner
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consistent with the terms of the Contract Documents.

(¢) If, with undue frequency, the Contractor requests information that is obtainable through
reasonable examination and comparison of the Contract Documents, site conditions, and
previous correspondence, interpretations, or clarifications, the Architect shall be entitled to
additional compensation pursuant to Article 5, but only to the extent that the Contractor is
responsible to the Owner for such expenses.

(d) Upon written request of the Contractor or Owner, and as provided in the Conditions of the
Construction Contract, the Architect shall render prompt, impartial decisions on claims,
disputes, or other matters in question between the Contractor and Owner arising out of the
Construction Contract.

(e) Decisions by the Architect, including interpretations and clarifications of the Drawings,
Specifications, or other Contract Documents, and directions or decisions regarding
performance of the Work, shall be in writing and shall be advisory to the Contractor and
Owner, except that the Architect’s decisions on matters relating to aesthetic effect will be final
and binding if consistent with the intent expressed in the Contract Documents.

(4) Project Record. The Architect shall maintain the Project Record consisting of Project-related
correspondence, memoranda, notes, Statements for Services and related documents, Application and
Certification for Payments and related documents, minutes of meetings, and inspection reports
issued or received by the Architect. The Owner shall have access to the Project Record during the
Architect’s normal office hours. If requested to reproduce the Project Record, or significant portions
of it, for the Owner, the Architect will do so as a Reimbursable Expense.

(5) Communications. So as to maintain continuity in the Architect’s administration of the
Construction Contract and performance of the Work by the Contractor, and to facilitate complete
documentation of the Project record, all communications between the Contractor and Owner
regarding matters of or related to the Contract shall be directed through the Architect with copy
furnished to the Owner, unless direct communication is otherwise required to effect legal
notification. Unless otherwise authorized by the Architect, communications by and with the
Architect’s consultants shall be through the Architect. Unless otherwise authorized by a Contractor,
communications by and with Subcontractors and material suppliers shall be through the Contractor.

(6) Submittal Review: The Architect shall review the Contractor’s Submittals for conformance
with requirements of, and the design concept expressed in, the Contract Documents and approve or
take other appropriate action upon them.
(a) This review is not intended to verify the accuracy and completeness of details such as
dimensions and quantities or to substantiate installation instructions or performance of
equipment or systems, all of which shall be the responsibility of the Contractor. However, the
Architect shall advise the Contractor of any errors or omissions which the Architect may detect
during this review.
(b) As provided in the General Conditions of the Contract, the Architect is authorized to
approve “minor” deviations from the requirements of the Contract Documents (see 10a for
“minor” definition). Deviations which are not “minor” may be authorized only by the Owner
through change order action.
(¢) If the Contract Documents specify that a Submittal is to be prepared and sealed by a
registered architect or licensed engineer retained by the Contractor, the Architect shall specify
all performance and design criteria that such services must satisfy. The Architect shall not
approve such a Submittal if any of its drawings, calculations, specifications, or certifications do
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not bear the required Alabama seal of registration and signature of the registered/licensed
design professional who prepared them or under whose supervision they were prepared. The
Architect shall be entitled to rely upon the adequacy, accuracy and completeness of such a
Submittal, provided the Architect has adequately specified all performance and design criteria
that must be satisfied by the Submittal.

(d) The Architect will review and respond to all Submittals with reasonable promptness to
avoid delay in the Work or in the activities of the Owner, Contractor or separate contractors.

(e) Within thirty days after Substantial Completion of the Work by the Contractor the
Architect will furnish the Owner one complete set of the Contractor’s approved Submittals,
organized in a logical manner.

(7) Review of Construction Schedules. The Architect shall review and approve/disapprove the
Contractor’s construction schedule, monitor the Contractor’s progress, and consult with the Owner
regarding appropriate action to be taken when it is apparent that the Contractor’s progress is
jeopardizing Substantial Completion of the Work within the Contract Time.
(a) The Architect’s review and approval of the Contractor’s construction schedule shall be
only for compliance with the specified format, Contract Time, and suitability for monitoring
progress, and such review and approval shall not be construed as a representation that the
Architect has analyzed the schedule to form opinions of sequences or durations of time
represented in the schedule.
(b) The Architect may specify any scheduling method and format that the Architect considers
to be appropriate for the Project and which is acceptable to the Owner to use in lieu of DCM
Form C-11, Progress Schedule and Report, in accordance with the General Conditions of the
Contract. The Architect shall promptly deliver a copy of the Contractor’s approved Progress
Schedule and Report to the DCM Project Inspector at or before the Pre-Construction
Conference, and send any revised Progress Schedules to the DCM Project Inspector.
(¢) The Architect shall require the Contractor to update the Progress Schedule and Report
with each monthly Application for Payment and shall otherwise monitor and keep the Owner
appraised of the Contractor’s progress.
(d) If, in the Architect’s opinion, the Contractor’s progress falls materially behind the
approved construction schedule, the Architect shall consult with the Owner and, with the
Owner’s concurrence, issue the Contractor a Notice to Cure the condition.

(8) Inspections. The Architect shall coordinate, schedule, and conduct the Scheduled Inspections
and Conferences defined in the Contract Documents and as are appropriate to the scope of the Work.
The Architect shall perform Periodic Inspections defined in the Contract Documents and as
enumerated below. The Architect shall attend Specified Inspections and Tests defined in the
Contract Documents when attendance by the Architect is specified or is otherwise appropriate.
(a) Definition. The Architect’s “inspections” means the service performed by the Architect
through which the Architect:
.1 becomes generally familiar with the in-progress and completed Work and the quality
of the Work,
.2 determines whether the Work is progressing in general accordance with the
Contractor’s schedule and is likely to be completed within the Contract Time,
3 visually compares readily accessible elements of the Work to the requirements of the
Contract Documents to determine, in general, if the Contractor’s performance of the Work
indicates that the Work will conform to the requirements of the Contract Documents when
completed,
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.4 endeavors to guard the Owner against Defective Work, but does not include making

exhaustive investigations or examinations of the in-progress or completed portions of the

Work to expose the presence of Defective Work,

.S reviews and addresses with the Contractor any problems in implementing the

requirements of the Contract Documents that the Contractor may have encountered, and

.6 keeps the Owner fully informed about the Project.
(b) Coordination with DCM Project Inspector. When scheduling Scheduled Inspections
and Conferences the Architect shall first contact the DCM Project Inspector by telephone,
establish with the Inspector a mutually acceptable date and time for the inspection or
conference, and confirm the agreed date and time in writing prior to the date of the inspection
or conference with the Inspector and cc inspections@rpm.alabama.gov.
(¢) Frequency. Unless the Special Provisions of the Agreement provides for the Architect’s
employment of an On-site Representative, the Architect is not required to provide continuous
inspection. The Architect’s Periodic Inspections shall be at intervals appropriate to the stage of
the Contractor’s operations and consistent with the size and nature of the Work, but not less
than an average of one inspection per week while construction is ongoing. The performance of
a Scheduled Inspection satisfies the weekly inspection requirement. The weekly inspection
requirement may be waived during periods in which weather or other conditions delay
progress, or during slow phases of construction, making weekly inspections unwarranted. (See
Article 10 for required frequency of inspections by the Architect’s consultants.)
(d) Inspections by Registered Architect. Inspections may be performed by a representative
of the Architect to whom the Owner has no objection; however, the Architect or a member of
the Architect’s staff who is an Alabama registered architect shall perform an average of at least
one Periodic Inspection each month during construction. This requirement for monthly
inspection by an Alabama registered architect may be waived during periods in which weather
or other conditions delay progress, or during slow phases of construction, making inspections
during such period unwarranted.
(e) Reporting. Using the form prescribed in the Manual of Procedures, the Architect shall
promptly prepare a complete report of each inspection by the Architect, Architect’s
representative, or consulting engineer and promptly furnish a copy of each report to the Owner,
Contractor, DCM office, and DCM Project Inspector. The Architect shall prepare and
distribute an inspection report weekly during construction; for weeks during which inspections
are unwarranted, the Architect shall state in the report that no inspection was performed and
why.
(f) Notifications of Deficiencies. The Architect shall promptly notify the Contractor and
Owner in writing of any Defective Work, inadequate progress that may jeopardize timely
completion of the Project, or other departures from the requirements of the Contract
Documents observed by the Architect.
(g) Stopping the Work. The Architect shall have the authority to require the Contractor to
stop work only when, in the Architect’s reasonable opinion, such stoppage is necessary to
avoid Defective Work. The Architect shall not be liable to the Contractor or Owner for the
consequences of any decisions made by the Architect in good faith either to exercise or not to
exercise this authority.
(h) Safety. The duty of the Architect to visit the Project site to conduct inspections of the
Work or for other purposes shall not give rise to a duty to review or approve the adequacy of
the Contractor’s safety program, safety supervision, or any safety measure which the
Contractor takes or fails to take in, on, or near the Project site.
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(9) Certifications for Payment. The Architect shall review and approve as appropriate the
Contractor’s monthly and final Applications for Payment and issue Certifications for Payment in
accordance with the General Conditions of the Contract.
(a) The Architect’s review, approval, and certification of Applications for Payment shall be
based on the Architect’s general knowledge of the Work obtained through inspections at the
site and the information provided by the Contractor with the Application. The Architect shall
not be required to perform exhaustive examinations, evaluations, or estimates of the cost of
completed or uncompleted Work or stored materials to verify the accuracy of amounts
requested by the Contractor.
(b) The Architect shall not be required to withhold payment for completed or partially
completed Work for which compliance with the Contract Documents remains to be determined
by Specified Inspections or Final Inspections to be performed in their proper sequence.
However, if Work for which payment has been approved, certified, or made under an
Application for Payment is subsequently determined not in compliance with the Contract
Documents, the Architect shall determine an appropriate amount that will protect the Owner’s
interest against such noncompliance and:
.1 if payment has not been made against the Application for Payment first including the
Work in question, notify the Owner and Contractor of the amount to be withheld from the
payment until the Work is brought into compliance with the Contract Documents, or
.2 if payment has been made against the Application for Payment first including the
Work in question, withhold the appropriate amount from the next Application for Payment
submitted after the determination of noncompliance, such amount to then be withheld until
the Work is brought into compliance with the Contract Documents.
(¢) The Architect shall notify the Contractor in writing of any adjustments that the Architect
may make to an Application for Payment in approving and certifying it.
(d) The Architect shall not be required to determine that the Contractor has promptly or fully
paid Subcontractors and suppliers or how or for what purpose the Contractor has used monies
paid under the Construction Contract. However, the Architect may, upon request and if
practical, inform any Subcontractor or supplier of the amount, or percentage of completion,
approved or paid to the Contractor on account of the materials supplied or the Work performed
by the Subcontractor.
(e) On each Application for Payment the Architect shall certify to the Owner that to the best
of the Architect’s knowledge and belief, the Work has progressed to the point indicated in the
Application, the quality of the Work is in accordance with the Contract Documents, and the
Contractor is entitled to payment of the amount approved.

(10) Contract Change Orders. The Architect shall administer the change order procedures
provided in the General Conditions of the Contract.
(a) The Architect is authorized to make “minor” changes in the Work by written order to the
Contractor. “Minor” changes in the Work are defined as those which are in the interest of the
Owner, do not materially alter the quality or performance of the finished Work, and do not
affect the cost or time of performance of the Work. Changes in the Work which are not
“minor” may be authorized only by the Owner through a Contract Change Order.
(b) The Architect shall prepare details, supplemental drawings, specifications, or other
descriptive documents as necessary to sufficiently delineate, for Contractor pricing and
performance, proposed changes in the Work directed or authorized by the Owner.
(¢) The Architect shall advise the Owner regarding the method of implementing a change.
(d) The Architect (and the Architect’s consultants, when appropriate) will review and evaluate
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change order proposals and claims for extra work as may be submitted by the Contractor.

(e) Using the form prescribed in the Manual of Procedures the Architect shall recommend, as
applicable, the Contractor’s proposals for acceptance by the Owner. Each recommendation of
acceptance will be based upon the Architect’s professional opinion that a proposal is complete,
in conformance with the Contract Documents, represents fair and reasonable pricing, and
justifies change order action in the case of claims for extra work, or does not warrant
procurement by competitive bid in the case of added work. Determination of the legality of a
change order shall be the responsibility of the Owner and its legal advisor. All change orders
require DCM Form C-12: Contract Change Order and DCM Form B-11: Change Order
Justification. Cumulative Change Orders 10% or greater of the current contract amount require
the Owner’s legal advisor’s signature on DCM Form B-11: Change Order Justification.

(f) The Architect shall prepare Contract Change Orders for acceptance and execution by the
Contractor and Owner. In either narrative form or attached and referenced details,
supplemental drawings, specifications, or other descriptive documents, Construction Change
Orders shall sufficiently describe the change(s) in Work so that the requirements of the
Contract Documents are clearly determinable with reasonable ease.

(g) The extensive preparation of details, supplemental drawings, specifications, or other
documents to describe a change in the Work may warrant adjustment of the Basic Fee pursuant
to Article 4.D, Adjustment for Major Changes in Services.

(11) “As-built” Documents. Unless otherwise provided in the Special Provisions of the
Agreement, “As-built” Documents shall be prepared and furnished by the Contractor in accordance
with the General Conditions of the Contract. Prior to preparing bid documents, the Architect shall
consult with the Owner to determine the Owner’s requirements for “As-built” Documents and shall
incorporate them into the Conditions of the Contract, if they differ from those of the General
Conditions. The Architect shall administer the “As-built” Document requirements of the Contract
Documents, periodically verifying the Contractor’s compliance during construction and reviewing
the Contractor’s final documents for conformance to Contract requirements.

(12) Architect’s On-site Representative. If an Architect’s On-site Representative is included in
Service E or as a separately compensable service under the Special Provisions of the Agreement, or
if later authorized by the Owner by amendment to the Agreement, an Architect’s On-site
Representative acceptable to the Owner will be provided by the Architect. If so provided, the
Architect’s On-site Representative shall be stationed full-time at the Project site to endeavor to
further guard the Owner against Defective Work on a daily basis. Specific authority and duties of
the Architect’s On-site Representative shall be stipulated in the Special Provisions of the Agreement.

(13) Owner’s On-site Representative. If the Owner desires to have an Owner’s On-site
Representative (Clerk-of-the-Works), such individual shall be an employee or independent
contractor of the Owner and all costs and expenses of this representative shall be the responsibility
of the Owner.

Article 4
BASIC FEE

The Basic Fee shall be the Architect’s compensation in full for satisfactorily providing the Basic Services
as defined in the Agreement. The Basic Fee shall be the Fixed Fee or the Basic Fee Rate as stated on
Page 1 of the Agreement form.
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A. APPLICATION of the BASIC FEE RATE

If the Basic Fee is to be determined by a Basic Fee Rate, and the Special Provisions of the
Agreement or an amendment to the Agreement does not provide otherwise, the Basic Fee Rate shall
be applied, without change, to: (1) the tentative Cost of the Work until opening of bids and then
retroactively to the amount of the Construction Contract, including Change Orders and Sales Tax
Savings and (2) the combined cost of all buildings or other Work covered by the Agreement. If the
Work is executed in any manner other than under one lump sum Construction Contract, or one lump
sum Construction Contract for sitework and a second lump sum Construction Contract for building
construction, the Basic Fee Rate shall be subject to adjustment.

B. MAJOR RENOVATION WORK

The Basic Fee agreed upon in the Agreement typically fully compensates the Architect for
investigation, research, measuring, and drawing of the reasonably accessible conditions existing in
the building or spaces to be renovated or altered to facilitate the production of Drawings and
Specifications of the Work covered by the Agreement.

An increase of up to 25% in the Basic Fee Rate is allowed for major renovation projects as stated in
Manual of Procedures Chapter 4 Supplement. The Schedule of Basic Fee Rates is structured for new
construction and may not adequately cover additional work required of design professionals for
renovation projects. A project is considered a major renovation if more than 50% of the construction
cost involves renovations and alterations. This additional work required for renovation projects
usually involves investigating and developing drawings of existing conditions before design can be
developed. In general, exterior projects, including, but not limited to, re-roofing, re-coating, and
landscape/hardscape are not to be considered as major renovations. If the Awarding
Authority/Owner can provide the design professional with drawings of the existing conditions, this
adjustment may be minimized or eliminated.

If the Awarding Authority/Owner and design professional agree to increase the Basic Fee Rate of the
Schedule for Major Renovation, this must be stated in the spaces provided in the Agreement form.
When stating the Basic Fee Rate on the form, state the increased rate.

C. SUBSTANTIAL DUPLICATION

If the Basic Fee is a Basic Fee Rate and the Work covered by the Agreement involves substantial
duplication of buildings on the same or separate sites, the Basic Fee Rate will be adjusted for the
duplicated buildings in accordance with Chapter 4-Supplement of the Manual of Procedures unless
otherwise stated in the Special Provisions of the Agreement.

D. SUBSEQUENT DUPLICATION

It is agreed that if buildings covered by the Agreement are substantially duplicated under any
subsequent Owner-Architect Agreement, the Basic Fee of the subsequent Owner-Architect
Agreement will be paid in accordance with the terms detailed in Chapter 4-Supplement of the
Manual of Procedures for substantial duplication, except that any change in the fee schedule in effect
at the date of the subsequent Agreement will be applicable.
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ADJUSTMENT FOR MAJOR CHANGES IN SERVICES

If changes in the Work or Project budget during design or construction result in major changes in the
Basic Services and warrant an increase or decrease in the Basic Fee, the adjustment must be agreed
upon in an amendment to the Agreement. Changes in the Work or Project budget that may result in
"Major Changes in Services" include, but are not limited to, changes in Project size, complexity,
usage, arrangement, schedule, delivery, or phasing of the Work and may or may not result in a
major, or significant, change in the Cost of the Work. A Major Change in Services may warrant
adjustment of the Basic Fee if the change in the Work or Project budget is requested by the Owner
and requires additional design, administrative, consultant, or other services not contemplated in the
Agreement.

PAYMENT SCHEDULE

Payments to the Architect of the Basic Fee shall be allocated for the Basic Services as follows:

For Service A - Schematic Design Phase Ten percent (10%)

For Service B - Preliminary Design Phase Fifteen percent (15%)
For Service C - Final Design Phase Fifty percent (50%)
For Service D - Construction Contract Procurement Five percent (5%)

For Service E - Construction Contract Administration Twenty percent (20%).

BID ALTERNATE DESIGN FEE  (Not applicable to a Fixed Fee.)

Unless otherwise provided in the Special Provisions of the Agreement, the Architect shall be paid a
Bid Alternate Design Fee for unaccepted additive Bid Alternates or accepted deductive Bid
Alternates included in the Bid Documents at the Owner’s request.. The Bid Alternate Design Fee
covers Services A, B, and C rendered relative to Owner-requested additive or deductive Bid
Alternates and, therefore, shall be equal to 75 percent of the Basic Fee Rate applied to the lowest
responsible and responsive bid received for each unaccepted additive or accepted deductive Bid
Alternate.

SALES TAX SAVINGS

Per Act 2013-205 as codified in Title 40, Chapter 9, Article 14.1, Section (h) of the Code of
Alabama, 1975, as amended:

“The intent of this section is to lower the administrative cost for the governmental entity,
contractor, and subcontractor for public works projects. It is not the intent of this section
to change the basis for determining professional services from fair market value, which
may include sales and use taxes.”

If the Basic Fee is determined by a Basic Fee Rate, unless otherwise provided in the Special
Provisions of the Agreement, the Architect shall be paid a Basic Fee to be based on a Cost of Work
to include Sales Tax Savings. Once the construction contract has been awarded, the Architect shall
modify the Agreement through an Amendment to include the Sales Tax Savings per DCM Form C-
3A as part of the Cost of the Work in order to correctly calculate the Basic Fee.
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ALLOWANCES

If Allowances, including but not limited to general contingency, are used in the Construction
Contract, any un-used Allowances shall be credited back to the Awarding Authority/Owner at the
close of the project by Change Order. The Basic Services Fee shall be adjusted based on the final
cost of the work.

Article 5
SPECIAL SERVICES and EXTRA SERVICES

SPECIAL SERVICES

(1) Definition. Special Services are services in addition to Basic Services and are to be listed in
Special Provisions of the Agreement or in an Amendment. Special Services can be a lump sum if
negotiated, or a Not-To-Exceed [NTE] amount. If Special Services have an NTE, the NTE and
hourly rates must be stated in Special Provisions of the Agreement or in an Amendment. Special
Services include, but are not limited to:

(a) Special Consultants. The graduation of fee rates by five Building Groups in the Schedule
of Basic Fee Rates is intended to compensate for the level of consultants’ services required to
design the buildings and improvements within each Building Group. Therefore, the Standard
Articles state that the Basic Services and Basic Fee include the services of engineers and
consultants required to design the Work covered by an Agreement unless the Work is to
include features, equipment, or systems not normally included in such work. If, in the opinion
of the design professional and the Awarding Authority/Owner, it is necessary that the design
professional employ the services of a consultant in a specialized field not normally involved in
such a design, these services can be added as “Special Services” or negotiated into the Basic
Services and Basic Fee. Such items include but are not limited to security systems, detail cost
estimating from outside companies, industrial hygienists for abatement services,
feasibility/assessment studies.

(b) Periodic Inspections by Consulting Engineers. Standard Article 10, Engineering
Services, obligates the primary design professional to require its consulting engineers and other
consultants to perform, or to have their qualified representatives perform, inspections of the
Work appropriate to their discipline of design and in keeping with the primary design
professional’s obligations to the Awarding Authority/Owner. = The number of “periodic
inspections” to be made by consulting engineers is not defined in the Standard Articles;
therefore, the Awarding Authority/Owner may wish to establish a minimum number of
“periodic inspections’ to be performed by the various consultants.

(¢) Roofing Consultants. Unless the design professional is knowledgeable of roofing
systems and their details and specifications, the design professional should, as a Basic Service,
employ the services of a roofing consultant during design. However, DCM encourages the
employment of a qualified roofing consultant for not only the design stage of the project, but
also for frequent inspections of the in-progress work. For re-roofing projects, the roofing
consultant may be used to obtain information defining the existing conditions and exact
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procedure for code compliance in roof replacement or recovery. The specific scope and basis
of payment for these services should be clearly defined in the agreement.

(d) Architect’s On-Site Representative. For larger, more complex projects, continuous
monitoring of the in-progress work may be necessary, which is a service that is not included in
the Basic Services of the Standard Articles. If this service is to be included, it must be
specifically provided for in the Special Provisions section of the Agreement form, or later
authorized by an amendment to the agreement, with the scope of the service, authority of the
representative, and terms of payment for the service clearly stipulated.

(2) Compensation. Unless stipulated otherwise in the Special Provisions of the Agreement, the
basis upon which the Architect shall be compensated for Special Services shall be the Architect’s
cost for the service or work and up to 15% mark-up.

EXTRA SERVICES

(1) Definition. Extra Services are services in addition to Basic Services and Special Services
which are not provided for in the provisions of the Agreement but are required by events or
circumstances that are beyond the Architect’s control. Extra Services include, but are not limited to:

(a) Revising, at the Owner’s instruction, Drawings, Specifications, bid documents, or other
documents which have been prepared in accordance with previous instructions or approval of
the Owner, including revisions required to accommodate bid alternates not previously
requested by the Owner.

(b) Revising Drawings, Specifications, or other documents to conform to codes, laws, or
regulations enacted or revised subsequent to the preparation of the documents.

(¢) Duplication of Basic Services, or other major expenses, required by errors committed by
the Contractor, the Owner’s failure to make timely decisions, or damage to Work caused by
fire, storm, or other casualty.

(d) Extended performance of Service E required by the Contractor’s failure to achieve
Substantial Completion of the Work within the Contract Time.

(e) Extended performance or duplication of Services E required by the Contractor’s failure to
complete all “punch list” items within the time stated in a Certificate of Substantial Completion
or, if no such time is stated, within 30 days after the respective Date of Substantial Completion.
(f) Services provided as a direct result of the Contractor’s default, the Owner’s termination of
the Construction Contract, or the Owner’s suspension of the Work.

(2) AUTHORIZATION

Except in cases of emergency, the Contractor’s failure to achieve Substantial Completion of the Work
within the Contract Time, or the Contractor’s delayed completion of “punch list” items, the Architect
shall render Extra Service only upon the Owner’s authorization through an amendment to the
Agreement. If the Architect considers any instructions or request by the Owner to require Extra
Services, the Architect shall give the Owner prompt written notice thereof and execute an appropriate
amendment to the Agreement prior to performing Extra Services. No compensation for Extra
Services shall be due in the absence of prior notice.
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(3) EMERGENCIES

In case of an emergency that causes the Architect to render Extra Services, the Architect shall, within
five days of the occurrence of the emergency, notify the Owner in writing as to the nature of the
emergency and Extra Services rendered or to be rendered. The Architect shall be equitably
compensated for reasonable Extra Services rendered in good faith during the five days preceding the
written notice and until the Owner notifies the Architect in writing to terminate the Extra Services.
The Agreement shall be amended to provide for the agreed compensation for such Extra Services as
soon as practical following the emergency.

(4) CONTRACTOR DELAY

If the Architect believes that compensable Extra Services are being, or will be, rendered due to the
Contractor’s failure to achieve Substantial Completion of the Work within the Contract Time or the
Contractor’s delayed completion of “punch list” items, the Architect shall notify the Owner in
writing, but shall not suspend or otherwise alter services to the detriment of the Owner and Project.
As a prerequisite to entitlement to compensation for such Extra Services, the Architect shall have
fulfilled its obligations under the terms of the Agreement to issue timely Notice(s) to Cure to the
Contractor and to have advised the Owner of the Contractor’s inadequate progress and possible
actions to be taken by the Owner. Unless otherwise stipulated in the Special Provisions of the
Agreement or an amendment to the Agreement, the Architect shall be equitably paid for validated
Extra Services to the extent that the Owner is entitled to recover same from the Contractor (or its
Surety) under the terms of the Construction Contract.

(5) CONTRACTOR DEFAULT, TERMINATION or SUSPENSION

Default by the Contractor or the Owner’s termination of the Construction Contract or suspension of
the Work shall constitute a suspension of Services E from the effective date of the action until the
date upon which Work is resumed. In the absence of other agreement confirmed by amendment to
the Agreement at that time, all services requested by the Owner and provided by the Architect shall
constitute Extra Services during the period in which Services E are suspended. The Architect’s
notification prior to providing Extra Services shall not be required during this period; however, in
response to the Owner’s requests for services, the Architect will advise the Owner if the Architect
considers the requested service is not prudent or that it would be inappropriate for the Architect to
perform the service. The Architect shall keep a complete accounting of all expenses incurred, each
referenced to the respective request for service, and present them to the Owner in such format as the
Owner may require to facilitate recovery from others.

(6) COMPENSATION

Unless the Special Provisions of the Agreement or an amendment to the Agreement contains
compensation rates or another method of computing Extra Services, the amount to be paid for Extra
Services shall be determined in accordance with this paragraph. Compensation for Extra Services
performed by the Architect shall be based upon the Architect’s records of actual cost, plus one-
hundred-twenty-five percent (125%) markup for overhead and profit. Actual cost to the Architect
shall include (1) actual salaries of all employees involved, (2) proration of supervisory time, (3)
laboratory fees if authorized by Owner, (4) authorized travel, (§) cost of maintaining Project site
office for the Architect’s On-site Representative, if applicable, and (6) miscellaneous items such as
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long-distance telephone calls and extra printing. The markup for overhead and profit shall include
such items as normal office expense (rent, utilities, janitorial service, use of equipment, insurance)
and the costs of mandatory and customary benefits such as holidays, vacations, pensions, insurance,
FICA, etc. Compensation for Extra Services performed by the Architect’s consultants shall be based
upon the reasonable amount charged by the consultant in accordance with its existing agreement with
the Architect, plus up to fifteen percent (15%) markup for overhead and profit for the Architect.

Article 6
REIMBURSABLE EXPENSES

A. DEFINITION

Reimbursable Expenses are expenses which are the Owner’s responsibilities (see Article 2) but are
incurred by the Architect, upon the request or authorization of the Owner. Such services or work are
not included in the Basic Services and are not subject to payment as Special Services or Extra
Services. Reimbursable Expenses shall include only expenses specifically identified with a Not-To-
Exceed amount in the Special Provisions of the Agreement or in an Amendment, and may include
but is not limited to:

(1) Preparatory Surveys, Tests, and Consultants which are the responsibility of the Owner pursuant
to Article 2.B(5), but which are obtained by the Architect.

(2) In-progress Inspections, Tests, and Consultants which are the responsibility of the Owner
pursuant to Article 2.B(6), but which are obtained by the Architect.

(3) The cost of publishing the Advertisement for Bids which is the responsibility of the Owner
pursuant to Article 2.B(9), but paid for by the Architect.

(4) The cost of printing, reproducing, handling, and distributing additional Bid Documents
(Contract Documents) pursuant to the condition stipulated in Article 3.D(2).

(5) The cost of reproducing, assembling, and delivering the Project Record, or significant portions
of it, pursuant to Article 3.E(4).

(6) Providing renderings, models and mock-ups of the Work or portions of the Work.
B. EXCLUDED EXPENSES

In performing the Basic Services, any expenses incurred by the Architect or its consultants for
postage (regular or overnight), telephone, facsimile transmittal, document or Submittal transmittal,
plotting and printing drawings for the Architect’s in-house use and review, transportation and travel
(to the Project site, Owner’s office, locations of Specified Inspections, and other locations necessary
for the conduct of Project-related business) are deemed normal expense of doing business and are
not reimbursable. Expenses that are not specifically identified as Reimbursable Expenses in the
Special Provisions of the Agreement or added through an Amendment are deemed to be covered by
the Basic Fee and excluded as Reimbursable Expenses.
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C. COMPENSATION

Unless stipulated otherwise in the Special Provisions of the Agreement or an Amendment, the basis
upon which the Architect shall be compensated for Reimbursable Expenses shall be the Architect’s
cost for the service or work plus up to 15% mark-up, except travel expenses cannot be marked-up.

Article 7
PAYMENTS to the ARCHITECT

A. GENERAL

Payments shall be made to the Architect as services are rendered and approved by the Owner, DCM,
and the final approving authority prescribed by law. The Architect’s statements for services
rendered shall be presented to the Owner monthly and in the format prescribed in the Manual of
Procedures. The Owner shall notify the Architect in writing within 15 days of receiving a disputed
statement for service. Unless stipulated otherwise in the Special Provisions of the Agreement,
payments for services rendered shall be as stated below.

B. BASIC SERVICES

(1) Payment Schedule. Payments shall be made for Basic Services rendered, allocating the Basic
Fee to each Service in accordance with Article 4.E.

(2) Reconciliation of Payments upon Opening Bids. (Not applicable to a Fixed Fee.) Payments
for Basic Services A, B, and C shall be computed by applying the Basic Fee Rate to the lesser of the
Tentative Budget and the agreed estimate of the Cost of the Work until the opening of bids and
determination of the Contract Sum of the Construction Contract to be awarded. The Basic Fee
allocable to Services A, B, and C shall then be computed on the basis of the Contract Sum and
reconciled with previous payments in the Architect’s next statement for services. The total of all
payments for Basic Services shall not exceed the amount computed by applying the Basic Fee Rate
to the Cost of the Work as defined in Article 8.

(3) Service A. The Basic Fee allocated to Service A shall become payable when the schematic
drawings and related design documents have been completed and approved by the Owner, DCM,
and the SDE.

(4) Service B. The Basic Fee allocated to Service B shall become payable when the preliminary
drawings and related design documents have been completed and approved by the Owner, DCM,
and the SDE and the Architect’s preliminary estimate of the Cost of the Work has been approved by
the Owner.

(5) Service C:
(a) Basic Fee rate: 90 percent of the Basic Fee allocated to Service C shall become payable
when the final drawings and related design documents have been completed and approved by
the Owner, DCM, and the SDE, but may be in monthly progress payments equal to the
estimated percentage of Service C that has been completed by the Architect. The remaining 10
percent of the Basic Fee allocated to Service C shall become payable upon completion of
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Service D, at which time previous payments can be reconciled pursuant to Subparagraph (2)
above.

(b) Fixed Fee: The Basic Fee allocated to Service C shall become payable when the final
drawings and related design documents have been completed and approved by the Owner,
DCM, and the SDE, but may be paid in monthly progress payments equal to the estimated
percentage of Service C that has been completed by the Architect.

(6) Services D: The Basic Fee allocated to Service D shall become payable upon the full
execution of the Construction Contract, with the certified Tabulation of Bids as one of the required
attachments to the contract.

(7) Service E: 90 percent of the Basic Fee allocated to Service E shall become payable as the
Work progresses and shall be based upon a percent of Work completed not to exceed the percent of
Total Completed Work and Stored Materials as approved on the Contractor’s monthly Applications
for Payment. The remaining 10 percent of the Service E fee shall be paid with the Final Payment
under this Agreement and shall become payable pursuant to Article 7.G.

BID ALTERNATE DESIGN FEE  (Not applicable to a Fixed Fee.)

The Bid Alternate Design Fee shall be payable at the same time as Service D, but shall be considered
separate and distinct from payments made for Basic Services and shall be accounted for separately in
the Architect’s statements for services. If a Bid Alternate is subsequently incorporated into the
Construction Contract by change order action, the Bid Alternate Design Fee shall be appropriately
adjusted to avoid duplicating payment of Basic Services.

SPECIAL SERVICES

The Architect’s billings for Special Services, if any, may be submitted monthly following inclusion
in Special Provisions of the Agreement or in an Amendment and then as rendered. Provide back-up
and/or receipts for all Special Services, attached to the design professional's Statement for Services.
Provide breakdown of hourly rates charged including dates, tasks, and hours per task when a Special
Services fee is a Not-To-Exceed amount (instead of a negotiated lump sum). If a mark-up is
charged, show the cost of the item, the mark-up percent and amount, and the total amount of the item
and mark-up. Mark-up on travel expenses is not allowed. Payment for Special Services shall be
considered separate and distinct from payments made for Basic Services and shall be accounted for
separately in the Architect’s statements for services.

REIMBURSABLE EXPENSES

The Architect’s billings for Reimbursable Expenses may be submitted monthly and shall be
supported by documentation of the expense to the Owner’s satisfaction and per the following:
Provide back-up and/or receipts for all Reimbursable Expenses, attached to the design professional's
Statement for Services. Provide breakdown of hourly rates charged including dates, tasks, and hours
per task. If a mark-up is charged, show the cost of the item, the mark-up percent and amount, and
the total amount of the item and mark-up. Mark-up on travel expenses is not allowed. Payment for
Reimbursable Expenses shall be considered separate and distinct from payments made for Basic
Services and shall be accounted for separately in the Architect’s statements for services.
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EXTRA SERVICES

Extra Services, if any, shall become payable after inclusion in an amendment to the Agreement and
then as rendered. Extra Services may be billed monthly. Payment for Extra Services shall be
considered separate and distinct from payments made for Basic Services and shall be accounted for
separately in the Architect’s statements for services.

FINAL PAYMENT
Any unpaid balance of the amount due under the Agreement shall be payable and due 30 days after:

(1) expiration of the period established in the last Certificate of Substantial Completion for
completion of “punch list” items,

(2) the Architect’s delivery to Owner of either the Contractor’s “as-built” documents, warranties,
and other closeout documents required in the Construction Contract or evidence that the Architect
has made a reasonable effort to obtain these items from the Contractor, and

(3) the Architect’s delivery to Owner of the Submittal documents as required under Article 3.E.6.

Article 8
DEFINITION of COST of the WORK

DEFINITION

For determination of the Architect’s Basic Fees, the Cost of the Work shall mean the cost to the
Owner or, for any portion of the Project that is not completed, the agreed estimate of the cost to the
Owner, of all elements of the Project designed or specified by the Architect.

EXCLUDED COSTS

Unless otherwise provided in the Special Provisions of the Agreement, or an amendment to the
Agreement, the Cost of the Work does not include:

(1) The Architect’s Basic Fee, Bid Alternate Design Fee, fees for Extra Services, or Reimbursable
Expenses.

(2) The cost of an Architect’s On-site Representative.

(3) The cost of furnishings, fixtures, or equipment, except those included in Drawings and
Specifications at the Owner’s request.

(4) Premium costs (for which the Architect is liable) included in Contract Change Orders,
including those required to effect compliance with plan review comments of DCM, SDE, or other
reviewing authorities.

(5) Any costs, services, or work for which the Owner is responsible pursuant to Article 2.B.

(6) Unaccepted Bid Alternates (see Article 4.G, Bid Alternate Design Fee).

PAYMENTS WITHHELD from the CONTRACTOR

The Cost of the Work shall not be decreased nor shall deductions be made from the Basic Fee on
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account of liquidated damages or other sums withheld from payments to Contractors.
SELF-PERFORMANCE by OWNER

When labor or material is furnished by the Owner below its fair market value, the Cost of the Work
shall be computed upon its fair market value in determining the agreed estimate of the Cost of the
Work. “Fair market value” shall mean the prevailing cost of applicable labor, materials, equipment,
and supervision in the locale of the Project and shall include a reasonable markup for overhead and
profit as would be appropriate in competitively bidding the work.

Article 9
SUSPENSION and TERMINATION of AGREEMENT

SUSPENSION of the AGREEMENT

(1) Owner’s Right to Suspend. If the Owner determines that postponement or delay of the
Project is in the Owner’s best interest, the Owner may suspend performance of the Agreement upon
written notice to the Architect. Upon receipt of such notice the Architect shall immediately suspend
all services under the Agreement pending request by the Owner to resume them. Resumption of
services may require accommodation of the Architect’s workload and staff assignments.

(2) Payment Due. The Architect shall be entitled to payment in full for all services completed
and reimbursable expenses incurred as of the effective date of suspension.
(a) The amount due for Basic Service shall be in accordance with Article 4 based upon
percentage of completion of each service as mutually agreed by the Owner and Architect.
Upon request by the Owner, the Architect shall deliver copies of all documents either
completed or in progress to the Owner so that this determination can be made.

(b) The Cost of the Work as of the effective date of suspension shall be determined as
follows:
.1  For any portion of the Project for which bids have not yet been received, the Cost of
the Work shall be the lesser of the budgeted Cost of the Work and the Architect’s
approved estimate of the Cost of the Work.
.2 For any portion of the Project for which bids have been received, but no Construction
Contract has been awarded, the Cost of the Work shall be the lowest responsible and
responsive bid received, as may have been subsequently negotiated, and which is within
the budgeted Cost of the Work or the Architect’s approved estimate of the Cost of the
Work. Service C and D shall be deemed 100% complete for such portions of the Project.
.3 For any portion of the Project for which a Construction Contract has been awarded,
the Cost of the Work shall be the current Contract Sum of the Construction Contract.

(3) Suspension Expenses. Upon resuming service at the Owner’s instruction, the Architect shall

be compensated pursuant to Article 5, Extra Services, for any reasonable, documented expenses
directly attributable to the suspension for which the Architect is not otherwise compensated.
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B. OWNER’S RIGHT to TERMINATE

(1) Termination for Convenience. In the event of the proration of the fund from which payments
under this Agreement are to be made or determination by the Owner that termination is otherwise in
the Owner’s best interest, the Owner may terminate the Agreement, in whole or in part, upon written
notice to the Architect. Upon receipt of the Owner’s written notification of termination, the
Architect shall immediately stop all Services under the Agreement as instructed by the Owner and
the Architect shall be paid for Services rendered.

(2) Termination for Cause.
(a) Notice to Cure: If the Architect fails or refuses to comply with any provisions of the
Agreement, the Owner may give the Architect written notice to cure the condition of
noncompliance within a reasonable, stated time, but not less than ten days after the Architect
receives the notice.
(b) Notice of Termination: If, at the expiration of the time stated in the Notice to Cure, the
Architect has not proceeded and satisfactorily continued to cure the condition of
noncompliance or provided the Owner with written verification that satisfactory positive action
is in process to cure the condition, the Owner may, without prejudice to any other rights or
remedies of the Owner, give the Architect written notice that the Agreement is terminated upon
the Architect’s receipt of the written Notice of Termination.
(c) If the Architect satisfies a Notice to Cure, but the condition for which the notice was first
given reoccurs, the Owner may give the Architect a Notice of Termination without giving the
Architect another Notice to Cure.
(d) Upon receipt of the Owner’s written notification of termination, the Architect shall
immediately stop all Services under the Agreement as instructed by the Owner and the
Architect shall be entitled to be paid for Services rendered, subject to claims of the Owner for
damages, loss, or expenses resulting from the Architect’s default.

C. ARCHITECT’S RIGHT to SUSPEND or TERMINATE

(1) Suspension by Owner. Should the Owner postpone or delay the Project or otherwise suspend
performance of this Agreement for a longer period than has been allowed in the Agreement form, the
Architect may terminate the Agreement by written notice to the Owner and the Architect shall be
paid for Services rendered.

(2) Nonpayment. The Owner’s failure to pay the undisputed amount of any properly presented
statement for the Architect’s Basic, Special and Extra Services or Reimbursable Expenses within
sixty days after receiving it shall be just cause for either of the following actions by the Architect:
(a) The Architect may give the Owner fourteen days’ written notice that services under the
Agreement will be suspended pending receipt of payment. If services are then suspended for
nonpayment, the Architect will be entitled to compensation as if the suspension had been by
the Owner pursuant to Paragraph A of this Article.
(b) The Architect may give a written Notice of Termination to the Owner which allows the
Owner fourteen days after receiving the Notice in which to make such payment. Absent the
Architect’s receipt of payment, the Agreement shall terminate upon expiration of this fourteen
day period and the Architect will be compensated by the Owner as if the termination had been
for the Owner’s convenience pursuant to Paragraph E of this Article.
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D. DELIVERY of FINAL DRAWINGS

Should the Agreement be terminated upon completion of Services A, B, and C, the Architect shall,
as instructed by the Owner, deliver printed or reproducible sets of the sealed final Drawings and
Specifications in such quantity as the Owner requests. The Architect shall be paid the cost of
printing, reproduction, handling, and delivery as Reimbursable Expenses, unless such costs are
included in payments made for Service D.

E. FINAL PAYMENT UPON TERMINATION

In the event of termination of the Agreement, final settlement of, and final payment under, the
Agreement shall be determined as follows:

(1) Earned Basic Fee.

(a) The percentage of completion of each Basic Service shall be determined in accordance

with Article 4. Upon request by the Owner, the Architect shall deliver copies of all documents

either completed or in progress to the Owner so that this determination can be made.

(b) The Cost of the Work as of the effective date of termination shall be determined as

follows:
.1 For any portion of the Project for which bids have not yet been received, the Cost of
the Work shall be the lesser of the budgeted Cost of the Work and the Architect’s
approved estimate of the Cost of the Work.
.2 For any portion of the Project for which bids have been received, but no Construction
Contract has been awarded, the Cost of the Work shall be the lowest responsible and
responsive bid received, as may have been subsequently negotiated, and which is within
the budgeted Cost of the Work or the Architect’s approved estimate of the Cost of the
Work. Service C and D shall be deemed 100% complete for such portions of the Project.
.3 For any portion of the Project for which a Construction Contract has been awarded,
the Cost of the Work shall be the current Contract Sum of the Construction Contract.

(2) Termination Expenses. Unless the Agreement is terminated by the Owner for cause, the
Architect shall be compensated as Extra Services for any reasonable, documented expenses directly
attributable to the termination for which the Architect is not otherwise compensated. Termination
Expenses shall not include any amount for profit anticipated by the Architect to have been derived
from the Services not performed.

(3) Final Payment. Upon determination of the Basic Fee earned and Termination Expenses
incurred by the Architect, and accounting for any Extra Services performed or Reimbursable
Expenses incurred in accordance with the Agreement, the Architect shall be paid any unpaid balance
of the amount then due under the Agreement.

Article 10
ENGINEERING SERVICES

A. FULL PROFESSIONAL TEAM

For the performance of the services required by the Agreement the Architect will employ the
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services of consulting engineers so as to provide a full professional team as dictated by the
disciplines of architectural and engineering design involved in the Work. The consultants to be
employed by the Architect are named in Item (13) “Consultants” of the Agreement form. The
Architect shall notify the Owner in writing of any intended change in consultants and the Owner
shall have the right of approval of any replacement consultant.

BASIC and SPECIAL SERVICES

The graduation of fee rates by Building Groups in the Schedule of Basic Fee Rates (Chapter 4 -
Supplement, Manual of Procedures) is intended to compensate for the level of consultants’ services
required to design the buildings and improvements within each Building Group. Therefore, the
Basic Services and Basic Fee include the services of engineers and consultants required to design the
Work covered by this Agreement unless the Work is to include features, equipment, or systems not
normally included in such work. The scope and terms of compensation for engineering or
consulting services required for such special features, equipment, and systems shall be as stated in
the Special Provisions of the Agreement or an amendment to the Agreement.

LICENSED ENGINEERS

All engineering Drawings, Specifications, detail drawings, approvals, etc., pertaining to civil,
structural, mechanical, electrical, and other specialized phases of engineering design will be
performed by, or under the supervision of, Professional Engineers licensed in the State of Alabama
and employed by the Architect for the particular work. If such engineering services can be
justifiably classified as being of such minor nature as to be considered purely incidental to the
architectural services required for the Project, then these services may be performed by persons
regularly employed in the Architect’s organization who are not registered Professional Engineers,
but are particularly qualified by education, experience, and training to do this type of work. Any
question as to whether or not these services are purely incidental to the Project will be resolved by
decision of the Director of DCM.

INSPECTIONS

If Construction Contract Administration (Service E) is included in the Agreement, the Architect
shall require its consulting engineers and other consultants to perform, or to have their qualified
representatives perform, inspections of the Work appropriate to their discipline of design and in
keeping with the Architect’s obligations to the Owner pursuant to Article 3.E(8).

(1) Scheduled Inspections. The Architect shall require its mechanical and electrical engineers
and other appropriate engineers and consultants to perform, or to have their qualified representatives
perform, Above Ceiling Inspection(s) and Final Inspection(s). If the Work includes complex
mechanical, electrical, and/or other systems or equipment, the Architect shall require its respective
engineers and consultants to perform, or have their qualified representative perform, a Year-End
Inspection of the system or equipment. If repetitious occurrence of problems with a system or
equipment is experienced during the Contractor’s One-Year Warranty Period, the Architect shall
require its respective engineer or consultant to perform, or have their qualified representative
perform, a Year-End Inspection of the system or equipment.

(2) Periodic Inspections. The Architect shall require its engineers and other consultants to
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perform, or to have their qualified representatives perform, Periodic Inspections at intervals
appropriate to the stage of construction and consistent with the size and nature of the Work.

(3) Specified Inspections and Tests. The Architect shall require its engineers and other
consultants to attend, or to have their qualified representatives attend, Specified Inspections and
Tests when their attendance is a stated requirement of the Contract Documents.

Article 11
DESIGN SCHEDULE

The periods of the Design Schedule stated on Page 2 of the Agreement form are defined as follow:

A.

SCHEMATIC DRAWINGS

The number of calendar days, following receipt of the Owner’s Program and the Preparatory
Surveys and Tests necessary for the development of the Schematic Drawings, within which the
Architect shall furnish complete Schematic Drawings for review by the Owner, DCM, and the SDE.

PRELIMINARY DRAWINGS

The number of calendar days, following receipt of necessary approvals of the Schematic Drawings,
within which the Architect shall furnish complete Preliminary Drawings and outline specifications
for review by the Owner, DCM, and the SDE and shall furnish an estimate of the Cost of the Work
for the Owner’s approval.

FINAL DRAWINGS
The number of calendar days, after receipt of necessary approvals of Preliminary documents, within

which the Architect shall furnish complete Final Drawings and Specifications for review by the
Owner, DCM, the SDE, and other approving authorities.

Article 12
OWNERSHIP of DOCUMENTS

PROPERTY of the ARCHITECT

Documents prepared by the Architect pursuant to this Agreement, including all Drawings and
Specifications for the Project, are instruments of service and are the property of the Architect,
whether the Work for which they are made be executed or not.

NONEXCLUSIVE LICENSE GRANTED

The Architect grants a nonexclusive license to the Owner to reproduce and use the Drawings,
Specifications, and other documents prepared in whatever form for the Project solely for the purpose
of constructing, using, and maintaining the Project, provided Architect is paid all amounts due it
under the Agreement. The Architect retains and reserves all statutory, common law, or other rights
to the instruments of service.
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C. UPON TERMINATION of AGREEMENT

Should the Agreement be terminated upon completion of Services A, B, and C, the Architect shall,
deliver the sealed final Drawings and Specifications to the Owner in accordance with Article 9.
Upon making final payment to the Architect in accordance with Article 9, the Owner shall be
entitled to use the Drawings and Specifications, for the construction of all or part of the entire
Project as planned and specified without further payment to the Architect. However, the Owner is
not authorized to use the Drawings and Specifications for construction that is not administered by an
Alabama registered architect.

D. ELECTRONIC DOCUMENTS

The Architect shall provide Drawings, Specifications, or other documents to the Owner in electronic
form as requested. The Owner if required shall provide preparatory drawings or information to the
Architect in electronic form if the specific conditions governing the format of the electronic
documents, any special limitations or licenses that may apply to their use, and the terms of
compensation, if any, are established in the Special Provisions of the Agreement or an amendment to
the Agreement.

Article 13
ARCHITECT’S INSURANCE

Prior to performing any services under this Agreement, the Architect shall procure the insurance
coverages identified below at the Architect's own expense. In order to evidence that such insurance
coverages are in effect, the Architect shall furnish as an attachment to the Agreement an insurance
certificate(s) acceptable to the Owner and listing the Owner as the certificate holder.

A. POLICY PROVIDERS

Each of the insurance coverages required below shall be issued by an insurer licensed by the
Insurance Commissioner to transact the business of insurance in the State of Alabama for the
applicable line of insurance, and such insurer (or, for qualified self-insureds or group self-insureds, a
specific excess insurer providing statutory limits) must have a Best Policyholders Rating of "A-" or
better and a financial size rating of Class V or larger.

B. NOTIFICATION ENDORSEMENT

Each policy shall be endorsed to provide that the insurance company agrees that the policy shall not
be canceled, changed, allowed to lapse or allowed to expire for any reason until thirty days after the
Owner has received written notice by certified mail as evidenced by return receipt or until such time
as other insurance coverage providing protection equal to protection called for herein shall have
been received, accepted and acknowledged by the Owner. Such notice shall be valid only as to the
project as shall have been designated by Project Name and Number in said notice.
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C. INSURANCE CERTIFICATES
Insurance certificate must provide the following information

(1) Name and address of authorized agent of the insurance company
(2) Name and address of insured

(3) Name of insurance company or companies

(4) Description of policies

(5) Policy Number(s)

(6) Policy Period(s)

(7) Limits of liability

(8) Name and address of Owner as certificate holder

(9) Project Name and Number, if any

(10) Signature of authorized agent of the insurance company

(11) Telephone number of authorized agent of the insurance company
(12) Mandatory thirty day notice of cancellation / non-renewal / change

D. ARCHITECT’S INSURANCE COVERAGES

Unless otherwise provided in the Special Provisions of the Agreement, the Architect shall purchase
the types of insurance coverages with liability limits not less than as follows:

(1) Workers’ Compensation coverage shall be provided in accordance with the statutory
coverage required in Alabama. A group insurer must submit a certificate of authority from the
Alabama Department of Industrial Relations approving the group insurance plan. A self-insurer
must submit a certificate from the Alabama Department of Industrial Relations stating the Architect
qualifies to pay its own worker’s compensation claims.

(2) Employer’s Liability Insurance limits shall be at least:
(a) Bodily Injury by Accident - $1,000,000 each accident
(b) Bodily Injury by Disease - $1,000,000 each employee

(3) Commercial General Liability Insurance, written on an ISO Occurrence Form (current
edition as of the date of this Agreement) or equivalent, which shall include, but need not be limited
to, coverage for bodily injury and property damage arising from premises and operations liability,
products and completed operations liability, personal injury liability and contractual liability.

(a) The Commercial General Liability Insurance shall provide, at minimum, the following

limits:
Coverage Limit
.1 General Aggregate $ 2,000,000.00
.2 Products, Completed Operations Aggregate $2,000,000.00
.3 Personal and Advertising Injury $ 1,000,000.00 per Occurrence
.4 Each Occurrence $ 1,000,000.00

(b) The Commercial General Liability Insurance policy shall name the Owner and its agents
and employees as additional insureds and shall state that this coverage shall be primary
insurance for the additional insureds.

(4) Commercial Business Automobile Liability Insurance which shall include coverage for
bodily injury and property damage arising from the operation of any owned, non-owned or hired
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automobile. The Commercial Business Automobile Liability Insurance Policy shall provide not less
than $1,000,000 Combined Single Limits for each occurrence and shall name the Owner, Alabama
Division of Construction Management, State Department of Education (if applicable), and their
agents, consultants and employees as additional insureds.

(5) Professional Liability (Errors & Omissions) Insurance shall be carried in an amount not
less than $1,000,000. The policy deductible shall not exceed $25,000.00.

ARCHITECT’S CONSULTANTS’ INSURANCE COVERAGES

(1) Workers' Compensation and Employer’s Liability Insurance. The Architect shall require
each of its consultants who will perform services at the Project site to obtain and maintain Workers'
Compensation and Employer’s Liability Insurance coverages as described in preceding Paragraph D.

(2) Automobile and General Liability Insurance. The Architect shall require each of its
consultants who will perform services at the Project site to obtain and maintain Automobile and
General Liability, Insurance coverages with the limits described in preceding Paragraph D.

(3) Professional Liability Insurance. The Architect shall require each of its consultants to obtain
and maintain Professional Liability Insurance with coverage as described in preceding Paragraph D.

(4) Enforcement Responsibility. The Architect shall have responsibility to enforce its
consultants’ compliance with these insurance requirements; however, the Architect shall, upon
request, provide the Owner acceptable evidence of insurance for any consultant.

TERMINATION of OBLIGATION to INSURE

Unless otherwise expressly provided in the Special Provisions of the Agreement, the obligation of
the Architect and its consultants to insure as provided herein shall continue as follows:

(1) Professional Liability (Errors & Omissions) Insurance shall be carried for two years after
the last Date of Substantial Completion of the Construction Contract(s).

(2) Other Insurance. The obligation to carry the other insurance coverages of preceding
Paragraph D or coverages equal to them, shall remain in effect after the last Date of Substantial
Completion of the Construction Contract at any time the Architect, its consultants, anyone directly
or indirectly employed by them or anyone for whose acts they may be liable, returns to the Project to
perform services required of this Agreement.

WAIVERS of SUBROGATION

To the extent that loss or damage is covered by property insurance during construction, the Owner
and Architect waive all rights against each other and against the contractors, consultants, agents and
employees of the other for damages, except such rights as they may have to proceeds of such
insurance held by the Owner, Architect, or Contractor as fiduciary. The Owner or Architect, as
appropriate, shall require of the contractors, consultants, agents and employees of any of them
similar waivers in favor of the other parties enumerated herein. This waiver shall not be applicable
to loss or damage that occurs after final acceptance of the Work
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Article 14
RESOLUTION of CLAIMS and DISPUTES

A. APPLICABILITY of ARTICLE

(1) As used in this Article, “Claims and Disputes” include claims or disputes asserted by the
Architect or Owner arising out of or related to the Agreement, or its breach, including without
limitation claims seeking equitable adjustment of amounts payable or time of performance under the
Agreement and claims and disputes arising between the Architect and Owner regarding
interpretation or breach of the Agreement.

(2) “Resolution” addressed in this Article applies only to Claims and Disputes arising between the
Architect and Owner and asserted after execution of the Agreement and prior to the date upon which
final payment is made. Upon making application for final payment the Architect may reserve the
right to subsequent Resolution of existing Claims by including a list of all Claims, in stated amounts,
which remain to be Resolved and in that event Resolution may occur after final payment is made.

B. CONTINUANCE of PERFORMANCE

An unresolved Claim or Dispute shall not be just cause for the Architect to fail or refuse to proceed
diligently with performance of the services of the Agreement or for the Owner to fail or refuse to
continue to make payments in accordance with the Agreement.

C. GOOD FAITH EFFORT to SETTLE

The Architect and Owner agree that, upon the assertion of a Claim by the other, they will make a
good faith effort to achieve mutual resolution of the Claim. If mutually agreed, the Architect and
Owner may endeavor to resolve a Claim through mediation. If efforts to settle are not successful,
the Claim shall be resolved in accordance with paragraph D or E below, whichever applies.

D. FINAL RESOLUTION for STATE-FUNDED AGREEMENTS

(1) If the Agreement is funded in whole or in part with state funds, the final Resolution of Claims
and Disputes which cannot be resolved by the Architect and Owner shall be by the Director,
Alabama Division of Construction Management, whose decision shall be final, binding, and
conclusive upon the Architect and the Owner.

(2) When it becomes apparent to the party asserting a Claim (the Claimant) that an impasse to
mutual resolution has been reached, the Claimant may request in writing to the Director that the
Claim be resolved by decision of the Director. Such request by the Architect shall be submitted
through the Owner. Should the Owner fail or refuse to submit the Architect's request within ten days
of receipt of same, the Architect may forward such request directly to the Director. Upon receipt of
a request to resolve a Claim, the Director will instruct the parties as to procedures to be initiated and
followed.

(3) If the respondent to a Claim fails or refuses to participate or cooperate in the Resolution
procedures to the extent that the Claimant is compelled to initiate legal proceedings to induce the
Respondent to participate or cooperate, the Claimant will be entitled to recover, and may amend its
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Claim to include, the expense of reasonable attorney’s fees so incurred.
FINAL RESOLUTION for LOCALLY-FUNDED AGREEMENTS

If the Agreement is funded in whole with funds provided by a city or county board of education or
other local governmental authority and the Agreement does not stipulate a binding alternative
dispute resolution method, the final resolution of Claims and Disputes which cannot be resolved by
the Architect and Owner may be by any legal remedy available to the parties. Alternatively, upon
the written agreement of the Architect and the Owner, final Resolution of Claims and Disputes may
be by submission to binding arbitration before a neutral arbitrator or panel or by submission to the
Director in accordance with preceding Paragraph D.

Article 15
MISCELLANEOUS PROVISIONS

ENTIRE AGREEMENT

The AGREEMENT BETWEEN OWNER AND ARCHITECT, including the Standard Articles
(DCM Form B-2A) incorporated therein and any documents cited and identified in the Special
Provisions of the Agreement as “Attachments”, represents the entire agreement between the Owner
and the Architect, superseding any and all prior written or oral negotiations, representations, or
agreements. The Agreement may be amended only by an Amendment executed by the Architect,
Owner, and other signatories to the Agreement.

SUCCESSORS and ASSIGNMENTS

The Owner and the Architect each bind themselves, and their partners, successors, executors,
administrators, heirs, and assigns, to the other party to the Agreement, and to the partners,
successors, executors, administrators, heirs, and assigns of such other party in respect of all
covenants of the Agreement.

CONFLICTS with LAWS

It is agreed that if any provision of the Agreement shall contravene any statute or constitutional
provision or amendment, either now in effect or which may, during the course of the Agreement, be
enacted, then that conflicting provision in the Agreement shall be deemed null and void without
affecting the remaining provisions of the Agreement.

PROMOTIONAL USE

Unless otherwise stipulated in the Special Provisions of the Agreement, the Architect may include
photographs or artistic representations of the Project among the Architect’s promotional and
professional materials.

ALABAMA IMMIGRATION LAW

Per ACT 2011-535 as codified in Title 31, Chapter 13 of the Code of Alabama, 1975, as amended:
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The contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized
alien within the State of Alabama. Furthermore, a contracting party found to be in violation of this
provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.

ALABAMA TRADE BOYCOTT LAW

Per Act 2016-312 as codified in Title 41, Chapter 16, Article 1 of the Code of Alabama, 1975, as
amended:

The contracting parties affirm, for the duration of the agreement, that they are not currently engaged
in, and will not engage in, the boycott of a person or an entity based in or doing business with a
jurisdiction with which this state can enjoy open trade.

ALABAMA ECONOMIC BOYCOTT LAW

In compliance with Ala. Act No. 2023-409, by signing this contract, the contracting parties provide
written verification that they, without violating controlling law or regulation, do not and will not,
during the term of the contract engage in economic boycotts as the term “economic boycott” is
defined in Section 1 of the Act. This requirement applies to contracts entered into on or after
October 1, 2023 if a contracting party employs 10 or more employees and the contract could exceed
$15,000 over the term of the contract. Under Section 2 of the Act, the written verification may be
waived if the contracting governmental entity determines based on cost and quality factors that such
a waiver is clearly in the best interest of the public.

ACCOUNTING OF SALES TAX

Per Act 2013-205 as codified in Title 40, Chapter 9, Article 1 of the Code of Alabama, 1975, as
amended. (Section 40-9-14.1).

In bidding the work on a tax exempt project, the bid form shall provide for an accounting for the tax
savings.

END of STANDARD ARTICLES
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