

DCM (BC) Project # \_\_\_\_\_ (required)

PSCA Project # \_\_\_\_\_ (required)

Use this DCM Form 9-LA only when adding PSCA to a fully locally-funded Agreement. Otherwise, use DCM Form 9-L.

*Do not staple this form and/or attachments; use clips. Submit single-side printed documents. Provide a table breakdown of all costs to date; see DCM Form B-4A.*

Preparation Date of this Amendment by Architect:

\_\_\_\_\_

**AMENDMENT No. \_\_\_\_\_ to**

**AGREEMENT BETWEEN OWNER AND ARCHITECT**

**ADDING THE ALABAMA PUBLIC SCHOOL & COLLEGE AUTHORITY AS CO-OWNER**

For (project name): \_\_\_\_\_

\_\_\_\_\_

dated (Agreement preparation date by Architect): \_\_\_\_\_, by and between

Local Owner: \_\_\_\_\_,

and Architect: \_\_\_\_\_.

is hereby modified by adding, as Co-owner, the Alabama Public School and College Authority.

The said Agreement is further modified by the following changes (*Instructions: If changes are continued in an attachment, identify the attachment below. Identify terms of the Agreement, and attach copy of fully executed Agreement including insurance certificate, disclosure statement and entire E-Verify MOU. Identify payments with local funds which the Local Owner has paid the Architect, and attach documentation. Identify any modifications to Basic Services, Special Services, and Reimbursable Expenses. Identify amount to be paid with PSCA funds. Provide a table breakdown of all costs to date; see DCM Form B-4A: Sample Table of Authorized Projects Under the Agreement.*):

*Changes continued from Page 1:*

The Owner(s) and the Architect agree to the terms and commitments of this Amendment as contained herein.

<b>APPROVALS</b>	<b>CONTRACTING PARTIES</b>
<p><b>ALABAMA DEPARTMENT OF FINANCE,            REAL PROPERTY MANAGEMENT,            DIVISION OF CONSTRUCTION MANAGEMENT</b></p> <div style="border: 1px solid black; padding: 5px; margin-bottom: 10px;"> <p>By _____              Director</p> </div> <div style="border: 1px solid black; padding: 5px;"> <p>Reviewed By _____              Contract Administrator</p> </div> <p>_____ PSCA funds are available to fund this amendment.</p>	<div style="border: 1px solid black; padding: 5px; margin-bottom: 10px;"> <p style="text-align: center;">_____            Architectural/Engineering Firm</p> <p>By _____              Signature of Officer of Firm</p> <p>Name &amp; Title _____</p> </div> <div style="border: 1px solid black; padding: 5px; margin-bottom: 10px;"> <p style="text-align: center;">_____            Local Owner Entity</p> <p>By _____</p> <p>Name(s) &amp; Title(s) _____</p> </div> <div style="border: 1px solid black; padding: 5px;"> <p style="text-align: center;"><b>ALABAMA PUBLIC SCHOOL and COLLEGE            AUTHORITY</b></p> <p>By _____ Date: _____              Governor and President of Authority</p> </div>

Review/Signature flow: Architect/Engineer (prepare and sign documents) > Local Owner (review and sign) > DCM (review and sign) > Finance-Legal > Governor (review and sign) > DCM (distribute the fully executed Amendment to all parties).